
AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES

between

CITY OF WEST LAFAYETTE, INDIANA

and

GREELEY AND HANSEN LLC

Article I. PARTIES AND PROJECT

This AGREEMENT is made effective on the ^ ^ day of . ^\\'\ -Q^ in the year 2016

between the City of West Lafayette, Indiana, hereinafter referred to as CITY, and Greeley and

Hansen LLC, an Illinois limited liability company, with its principal office at 100 South Wacker

Drive, Chicago, Illinois 60606-4004, and a regional office at 7820 Innovation Boulevard, Suite 150,

Indianapolis, Indiana 46278, hereinafter referred to as ENGINEER, for professional engineering

services in connection with the Auburn Meadows Lift Station and Force Main Improvements, the

PROJECT.

Article II. ENGINEER'S SERVICES

ENGLNEER shall provide appropriate professional engineering services as required to complete the

scope of services as set forth hereinafter, and shall perform such services in conformance with the

ordinary standards of care and skill of the engineering profession.

A. Basic Services

The scope of the basic services for the PROJECT are set forth in Exhibit A attached hereto

and made a part of this AGREEMENT. ENGINEER shall not perform services beyond the

scope as defined in Exhibit A without the prior written authorization of CITY.



B. Additional Services

ENGINEER may submit proposals for additional professional engineering services in

connection with the PROJECT. Each proposal submitted shall detail the: (1) scope of

additional services, (2) period of services, and (3) method and amount of compensation.

CITY shall provide written acceptance and authorization to ENGINEER prior to the

commencement of work on any proposed additional services. Upon receipt by ENGINEER

of written acceptance and authorization by CITY, each proposal for additional services in

connection with the PROJECT shall become part of this AGREEMENT and shall be

governed by the terms and conditions contained herein.

C. Period of Services

ENGINEER agrees that the basic services as described in Exhibit A will be substantially

complete in accordance with the following schedule:

Completion Time
Basic Services Milestones Months from Notice to Proceed

Documents for GMAX Proposal 3

Construction Engineering 11

The period of services will begin upon the date of CITY'S written notice to proceed.

ENGLNEER shall not, however, be responsible for timely completion of basic services as

agreed to herein if completion is delayed by the failure of CITY to furnish the services

provided for under Article IV., hereof, in a timely manner, or for other reasons beyond the

control of the ENGINEER.

ENGINEER further agrees that additional services will be substantially complete within the

period specified in each accepted and authorized proposal for additional services, unless

reasons for delay in completion are beyond the control ofENGFNEER.



If ENGINEER S basic services or any accepted and authorized additional services are

delayed or suspended in whole or in part by the CITY for more than ninety days beyond the

scheduled completion date for said basic or additional services for reasons beyond

ENGFNEER'S control, compensation for the delayed services, as provided in Article III.

hereunder, shall be subject to renegotiation upon the written request of ENGFNEER.

However, such request must be submitted by ENGLNEER to the CITY prior to the

completion of the delayed services.

Article III. ENGINEER'S COMPENSATION

ENGFNEER shall perform professional engineering services as provided in Article II. of this

AGREEMENT for which CITY shall compensate ENGINEER as follows:

A. Basic Services

1. Personnel Services

ENGDsTEER shall be compensated for personnel services on the basis of actual

annual average hourly rates paid to personnel assigned to the PROJECT for each

hour of services rendered times a 3.2 factor to cover overhead and profit. Such rates

shall be computed as actual annual base salary, in effect at the time the services are

rendered, divided by 1,950 hours. Personnel services rates shall include applicable

required overtime premium for covered employees.

2. Subcpnsultants and Other Professional Associates

CITY shall pay ENGINEER for the services of subconsultants and other professional
associates at their invoiced fees to ENGINEER plus 10 percent.

3. Reimbursable Direct Costs

CITY shall pay ENGINEER the actual cost of any direct reimbursable expenses
incurred in connection with performing the services.



B. Additional Services

Unless otherwise provided for in any accepted and authorized proposal for additional

services, such services shall be compensated for on the same basis as provided for in

Paragraph III. A., above, for basic services.

C. Total Compensation

Total compensation to ENGINEER for basic services under this AGREEMENT shall include

full reimbursement for personnel services, subconsultants and other professional associates

and reimbursable direct costs incurred in performing basic services, as described in

Paragraph III. A. It is agreed that the total compensation to ENGINEER for performing basic

services will not exceed $ 197,000 as set forth in Exhibit B, without prior approval of CITY.

The provisions of this Article III. C. shall also apply to each accepted and authorized

proposal for additional services in connection with the PROJECT. However, the term "basic

services", as used in this Article III. C., shall mean "additional services" and the terms

"Exhibits A" and "Exhibit B" as used in this Article III. C. shall mean "the accepted and

authorized proposal for additional services". The estimated compensation for any additional

services, and the completion date beyond which these amounts are subject to renegotiation,

shall be as specified in each such authorized proposal.

D. Terminated Services

If this AGREEMENT is terminated, ENGnSTEER shall be paid for services performed to the

effective date of termination as follows:

1. For personnel services, the hours of services rendered at the established rates, to the

effective date of termination times the factors established herein.

2. For services ofsubconsultants and other professional associates, their invoiced fees

to ENGINEER, for services to the effective date of termination plus 10 percent.

3. For reimbursable direct costs, the actual cost of direct reimbursable expenses

incurred to the effective date of termination.



E. Conditions of Payment

1. Progress payments shall be made in proportion to services rendered and expenses

incurred as indicated within this AGREEMENT and shall be due and owing within
thirty days of ENGINEER'S submittal of his progress payment invoices.

2. If CITY fails to make payments due ENGINEER within forty-five days of the
submittal of any progress payment invoice, ENGINEER may, after giving fifteen
days written notice to CITY, suspend services under this AGREEMENT.

3. No deduction shall be made from ENGINEER'S compensation on account of

penalty, liquidated damages or other sums withheld from payments to construction

contractors.

4. If the PROJECT is delayed, or if ENGINEER'S services for the PROJECT are
delayed or suspended for more than ninety days for reasons beyond ENGESTEER'S
control, ENGINEER may, after giving fifteen days written notice to CITY, request
renegotiation of compensation under Article II. C. or may terminate this

AGREEMENT.

Article IV. CITY'S RESPONSIBILITIES

The CITY shall, as required:

A. Provide all criteria and full information as to CITY'S requirements for the PROJECT, and

furnish copies of all design and construction standards which the CITY will require to be

included in the drawings and specifications.

B. Assist ENGINEER by placing at ENGINEER'S disposal all available information pertinent

to the PROJECT including CITY maps and plats, previous reports, drawings, specifications

and any other data relative to the design or construction of the PROJECT.

C. Furnish to ENGFNEER property and land use data pertaining to the PROJECT available to the

CITY including, but not limited to, property, boundary, easement, right-of-way, topographic and

utility surveys; property descriptions; zoning, deed and other land use restrictions; and other

related data.



D. Provide legal, insurance and financial consulting services necessary for the PROJECT, and such

accounting and auditing services as the CITY may require.

E. Furnish permits and approvals from all governmental authorities having jurisdiction over the

PROJECT and from others as may be necessary for completion of the PROJECT.

F. Furnish above record information, property and land use data, and services at CITY'S expense in

such manner that ENGINEER may rely upon them in the performance of services under this

AGREEMENT.

G. Furnish any laboratory analyses that may be required in connection with the PROJECT.

H. Guarantee full and free access to ENGINEER to enter upon all public and private property

required for the performance of ENGINEER'S services under this AGREEMENT.

I. Designate in writing a person to act as CITY" S representative with respect to the services to

be performed under this AGREEMENT. Such person shall have complete authority to

transmit instructions, receive information, interpret and define CITY'S policies and decisions

with respect to materials, equipment, elements and systems pertinent to ENGINEER'S

services.

J. Coordinate, consolidate, reconcile and bring congruence to differing views in the CITY'S

organization to form single firm responses stating the CITY'S position on matters requiring

resolution during performance of ENGINEER'S services. Examine all studies, reports,

sketches, drawings, specifications, proposals and other documents presented by ENGINEER and

render in writing decisions pertaining thereto within a reasonable time so as not to delay the

services of ENGINEER. Render such decisions m a consolidated form reconciling differing

views into an unambiguous single firm response to each matter requiring resolution.
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K. Provide ENGINEER with prompt written notice of any defect or suspected defect in

ENGINEER'S performance of any services rendered pursuant to this AGREEMENT or relating to

the PROJECT.

L. In any agreement entered into between the CITY and other contractors for the PROJECT in

which such contractors and their subcontractors agree to indemnify, provide insurance coverage

to, and/or name as additional insured, the ENGFNEER, Its subconsultants, professional associates,

and each of their officers, principals, partners and employees to the same extent as to the CITY.

Furthermore, the CITY will provide ENGINEER with certificates of insurance from each such

contractor or subcontractor.

M. Give prompt written notice to ENGINEER whenever the CITY observes or otherwise becomes

aware of any development that affects the scope or timing of ENGINEER'S services, or any

defect in the work of construction contractors.

N. Compensate ENGINEER in accordance with the provisions of Article III.

Article V. GENERAL PROVISIONS

A. Ownership of Documents

All reports, schedules, drawings, specifications and other products of services of ENGINEER for

this PROJECT are instruments of service for this PROJECT only and shall remain the property of

ENGINEER until the CITY has compensated ENGINEER in full for services rendered pursuant

to the AGREEMENT. Upon final payment for each phase of Basic Services and for each

separately accepted and authorized proposal for additional services, ownership ofthe products or

instruments of service for said phase or additional services authorized shall be vested in the

CITY. ENGINEER, however, may retain record copies of all such instruments of service and

may use such for ENGINEER'S exclusive purposes. Reuse of any of the instruments of service

of ENGINEER by the CITY on extensions of this PROJECT or any other project shall be at the

CITY'S sole risk and the CITY agrees to defend, indemnify and hold harmless ENGFNEER from



all claims, damages, and expenses including attorney's fees arising out of reuse of ENGINEER'S

instruments of service by the CITY or by others acting through the CITY.

B. Data on Electronic Media

Data delivered on electronic media are considered part of the ENGINEER'S instruments of

service and, therefore. Article V.A. above applies to documents delivered on electronic

media.

The form of ENGINEER'S drawings, specifications, reports, data or other information that

may be relied upon are those which 1) are set forth on paper (also known as hard copies) and

2) are designated as final. Files in electronic media format of text, data, graphics, or other

types are furnished only for convenience, not reliance by the CITY. Any conclusion or

information obtained or derived from such electronic files will be at the CITY's sole risk. If

there is a discrepancy between the electronic files and the hard copies, the hard copies

govern.

Because files stored in electronic media format can contain irregularities, deteriorate or be

modified inadvertently or otherwise without authorization of the ENGLNEER, the transmitted

electronic files should be examined by the CITY within 60 calendar days of receipt, after

which time the CITY shall be deemed to have accepted the files thus transmitted. Any

transmittal deficiencies detected within the 60-day acceptance period will be corrected by

ENGINEER. Deficiency corrections requested after the acceptance period will be considered

"additional services." ENGLMEER is not responsible for irregularities, deterioration or

modifications occurring or detected after the 60 calendar-day acceptance period.
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ENGINEER 1) makes no representations as to the long-term usability or readability of the

electronic files and 2) cannot be depended upon to maintain copies of the electronic files

after the 60 calendar-day acceptance period.

The documents will be in the software listed below designed for operation on a PC

compatible computer under the associated operating system as listed below:

Type of
Document

Wordprocessed Text

Spreadsheets

CADD Drawings

Software

MS Word 2007

MS Excel 2007

AutoCAD2015

Operating
System

Windows

Windows

Windows

The ENGINEER makes no warranty as to the compatibility of electronic files beyond those

versions. However, the ENGFNEER reserves the right to submit documents in versions

newer than those shown above.

ENGINEER makes no representations as to the compatibility, usability, or readability of the

electronic files resulting from the use of software application packages, operating systems, or

computer hardware (e.g. monitors, graphic cards and plotters) differing from those used by

ENGINEER and its subconsultants. Also, the use of software application packages,

operating systems and computer hardware different from those used by ENGINEER and its

subconsultants may introduce errors and irregularities. Such occurrences are not the

responsibility of ENGINEER and its subconsultants.
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C. Successors and Assigns

1. The CITY and ENGINEER each binds himself and his partners, successors,
executors, administrators, assigns and legal representatives to the other party to this

AGREEMENT and to the partners, successors, executors, administrators, assigns and

legal representatives of such other party, in respect to all covenants, agreements and

obligations of this AGREEMENT.

2. Neither the CITY nor ENGFNEER shall assign or transfer any rights under or interest
in this AGREEMENT without the written consent of the other, except to the extent
that the effect of this limitation may be restricted by law. Unless specifically stated
to the contrary in any written consent to an assignment, no assignment will release or

discharge the assignor from any duty or responsibility under this AGREEMENT.
Nothing contained in this paragraph shall prevent ENGINEER from employing such
independent subconsultants and associates as may be deemed appropriate to assist in

the performance of services hereunder.

D. Changes in Scope and Revisions

The general category "additional services", referred to in Article II. B. may include services

due to changes in the scope of the PROJECT, including, but not limited to, changes in size,

complexity, schedule or character of the services and also may include revisions to

instruments of service previously approved by the CITY or other revisions due to causes

beyond the control of ENGnSTEER. All changes in scope and revisions shall require the

written acceptance and authorization of the CITY prior to commencement of work, as

provided in Article II. B.

This AGREEMENT takes into account the professional engineering and architectural signing

and sealing requirements that are applicable as of the date of this AGREEMENT. Any

changes to those requirements during the performance of the services associated with this

AGREEMENT which cause revisions to the scope of the ENGINEER'S services or to the

ENGINEER'S instruments of services shall be considered "additional services".

Proposals for services pursuant to changes in scope or revisions shall, upon CITY'S

acceptance and authorization, become part of this AGREEMENT and shall be governed by

the terms and conditions contained herein.
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E. Extent of AGREEMENT

This AGRBEMENT represents the entire understanding and agreement between the CITY

and ENGINEER for professional engineering services pertaining to the PROJECT as

described in Article II. and supersedes all prior negotiations, representations or agreements,

either written or oral. This AGREEMENT may be amended only by written instrument

signed by both the CITY and ENGFNEER.

F. No Waiver

Failure of the ENGINEER or the CITY to insist upon strict and punctual performance of any

terms or conditions of this AGREEMENT shall not be construed to constitute a waiver of, or

estoppel against, asserting the rights to require such performance. Neither shall a waiver nor

an estoppel in one instance constitute a waiver or an estoppel with respect to a later default,

whether similar or dissimilar in nature.

G. Severability

If any part of this AGREEMENT is determined by a court to be in conflict with statute or

constitution or to be unlawful for any reason, the parties intend that the remaining provisions

of this AGREEMENT shall remain in full force and effect unless the stricken provision

leaves the remaining AGREEMENT unenforceable.

H. Governing Law

This AGREEMENT shall be governed by the laws of the State of Indiana.

I. Subconsultants

During the performance of the AGREEMENT, ENGLNEER may engage such additional

subconsultants or professional associates as may be appropriate for the timely completion of

the services or to meet applicable requirements. The engagement of any subconsultants or

professional associates shall be subject to the prior approval of the CITY.
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J. Insurance

ENGINEER shall acquire and maintain:

1. Statutory worker's compensation insurance coverage.

2. Commercial general liability insurance coverage with a limit of $1,000,000 or more

per occurrence and annual aggregate applicable to bodily injury and property damage

claims.

3. Professional liability insurance coverage with an annual aggregate limit of at least

$1,000,000.

K. Site Visits During Construction

In accordance with the scope of basic services, ENGLtSTEER shall make visits to the site at

intervals appropriate to the various stages of construction as ENGINEER deems necessary in

order to observe, as an experienced and qualified design professional, the progress and

quality of the various aspects of the construction contractors' work. Based on information

obtained during such visits and on such observations, ENGINEER shall endeavor to

determine if such work, in general, is proceeding in accordance with the construction

Contract Documents. ENGINEER shall not be required to make exhaustive or continuous

on-site inspections to check the quality or quantity of such work. ENGINEER shall not

supervise, direct or have control over construction contractors' work nor shall ENGINEER

have authority over or responsibility for construction means, methods, techniques, sequences

or procedures or for safety precautions or programs. Accordingly, ENGINEER shall not

guarantee the performance of construction contractors and ENGINEER shall not be

responsible for the failure of construction contractors to perform the work in accordance with

the construction Contract Documents. During such visits and on the basis of on-site

observations, ENGINEER shall keep CITY informed of the progress of the work, and shall

inform CITY and construction contractors of any observed defects, deficiencies and matters

not in compliance with the construction Contract Documents.
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The parties hereto agree that the ENGINEER'S authority, duties, obligations and responsibilities

arising under this AGREEMENT and its exercise thereof, are in no way intended to result in the

ENGINEER being deemed to be an entity having charge of the erection, construction, repairing,

alteration, removal or painting of any building, bridge, vladuct or other structure.

L. ENGINEER'S Estimates of Cost and Standard of Care

Since ENGFISfEER has no control over the cost of labor, materials, equipment or services

furnished by others, or over contractors' methods of determining prices, or over competitive

bidding or market conditions, ENGESTEER'S estimates of project and construction costs are

to be made on the basis of its experience and qualifications and represent its bestjudgment as

an experienced and qualified professional engineering firm, familiar with the construction

industry; but ENGINEER cannot and does not guarantee that proposals, bids or actual project

or construction costs will not vary from ENGINEER'S estimates of cost.

Notwithstanding any other provisions in this AGREEMENT to the contrary, nothing herein

contained shall be constmed as:

1. Constituting a guarantee, warranty or assurance, either express or implied, that the
engineering services will yield or accomplish a perfect outcome for the PROJECT; or

2. Obligating the ENGINEER to exercise professional skill and judgment different from that
which can be reasonably expected from other engineers under like circumstances; or

3. An assumption by the ENGFNTEER of liability greater than or differing from those explicit
in this AGREEMENT, or

4. An assumption by the ENGINEER of the liabilities of any other party.

5. An assumption by the ENGFNEER for the construction means, methods, techniques,
procedures, or safety precautions and programs in connection with the Project.
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M. Indemnification

CITY and ENGINEER each agree to indemnify and hold the other harmless, and their

respective officers, employees, agents and subcontractors, from and against liability for all

claims, losses, damages and expenses, including reasonable attorneys' fees, to the extent such

claims, losses, damages, or expenses are caused by the indemnifying party's negligent acts,

errors or omissions. In the event claims, losses, damages or expenses are caused by the Joint

or concurrent negligence of CITY and ENGINEER, they shall be born by each party in

proportion to its negligence. Notwithstanding the above, neither the CITY nor ENGINEER

shall have the right of recourse to the other party for any consequential damages incurred due

to the fault of the CITY or the ENGINEER, their employees, agents, or subcontractors,

irrespective of any forewarning of potential for such damages arising.

In the event litigation is commenced to enforce any term or condition of this agreement, the

prevailing party in such litigation shall be entitled to costs of litigation including a reasonable

attorney fee.

N. Termination

This AGREEMENT may be terminated by the CITY without cause on thirty days written

notice. If the PROJECT is delayed, or if ENGINEER'S services for the PROJECT are

delayed or suspended for more than ninety days for reasons beyond ENGGSTEER'S control,

ENGFNEER may request renegotiation of compensation in accordance with the provisions of

Articles II. and III. or, after giving fifteen days written notice, terminate this AGREEMENT

with cause. In the event of substantial failure to perform in accordance with the terms of this

AGREEMENT, the party not at fault may terminate the AGREEMENT with cause on ten

days written notice. If this AGREEMENT is terminated, ENGINEER shall be compensated

for services performed to the effective date of termination in accordance with the provisions

of Article III. of this AGREEMENT. Within sixty days following the date of receipt of the

termination notice, and following receipt of compensation for services to date of termination,

ENGINEER shall submit to the CITY copies of all reports, drawings, specifications and

other products or instruments of service prepared prior to termination.
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0. Remedies

Except as may be otherwise provided in this AGREEMENT, all claims, counter-claims,

disputes and other matters in question between the CITY and ENGINEER arising out of or

relating to this AGREEMENT or the breach thereof will be decided by arbitration if the

PARTIES mutually agree or in an Indiana court of competent jurisdiction.

P. Non-Discrimination and Equal Employment

ENGINEER agrees:

1. That in the hiring of employees for the performance of work under this contract or

any Subconsultant hereunder, no ENGINEER, or Subconsultant, nor any person

acting on behalf of such ENGItSTEER or Subconsultant, shall, by reason of race,

religion, color, sex, national origin or ancestry, discriminate against any citizen of the

State of Indiana who is qualified and available to perform the work to which the

employment relates.

2. That no ENGLNEER, Subconsultant, nor any person on his behalf shall, in any

manner, discriminate against or intimidate any employee hired for the performance of

work under this contract on account of race, religion, color, sex, national origin or

ancestry.

3. That the CITY may deduct from the amount payable to the ENGINEER a penalty of

five dollars ($5.00) for each person for each calendar day during which such person

was found to have been discriminated against or intimidated in violation of the

provisions of the contract.

4. If there is found to be a second or any subsequent violation of the terms or conditions

of this section, then this contract may be cancelled or terminated by CITY and all

money due or to become due hereunder will be forfeited.



16

Q. Engaging in activities with Iran

By signing this Contract, ENGINEER certifies that it is not engaged in investment activities

in the county of Iran as set forth in 1C 5-22-16.5.

R. E-Verify

ENGINEER shall comply with E-Verify Program as follows:

1. Pursuant to 1C 22-5" 1.7, ENGINEER shall enroll in and verify the work eligibility

status of all newly hired employees of ENGINEER through the E- Verify Program

(Program ). ENGINEER is not required to verify the work eligibility status of all

newly hired employees through the Program if the Program no longer exists.

2. ENGINEER and its Subconsultants shall not knowingly employ or contract with an

unauthorized alien or retain an employee or contract with a person that ENGENEER

or its Subconsultants subsequently learns is an unauthorized alien. If ENGINEER

violates this Section, the CITY shall require ENGLNEER to remedy the violation no

later than thirty (30) days after the CITY notifies ENGINEER. If ENGINEER fails to

remedy the violation within the thirty (30) day period, the CITY shall terminate the

contract for breach of contract. If the CITY terminates the contract, ENGINEER

shall, in addition to any other contractual remedies, be liable to the CITY for actual

damages. There is a rebuttable presumption that ENGLNEER did not knowingly

employ an unauthorized alien if ENGINEER verified the work eligibility status of the

employee through the Program.
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3. If ENGINEER employs or contracts with an unauthorized alien but the CITY

determines that terminating the contract would be detrimental to the public interest or

public property, the CITY may allow the contract to remain in effect until the CITY

procures a new Engineer.

4. ENGINEER shall, prior to performing any work, require each Subconsultant to

certify to ENGINEER that the Subconsultant does not knowingly employ or contract

with an unauthorized alien and has enrolled in the Program. ENGINEER shall

maintain on file a certification from each Subconsultant throughout the duration of

the Project. If ENGINEER determines that a Subconsultant is in violation of this

Section, ENGINEER may terminate its contract with the Subconsultant for such

violation. Such termination may not be considered a breach of contract by

ENGINEER or the Subconsultant.

5. By its signature below, ENGINEER swears or affirms that it i) has enrolled and is

participating in the E-Verify program, ii) has provided documentation to the CITY

that it has enrolled and is participating in the E-Verify program, and iii) does not

knowingly employ an unauthorized alien.
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S. Notices

Any notices required hereunder or by law may be directed to the parties at the following

addresses:

To ENGINEER:

Ms. Nicole B. Spieles

Managing Director Midwest
Greeley and Hansen LLC

100 South Wacker Drive, Suite 1400
Chicago, IL 60606-4004

All notices shall also be given to:

To CITY:

Mr. David S. Henderson

Wastewater Treatment Utility Director

City of West Lafayette
500 South River Road
West Lafayette, IN 47906

Mr. Eric H. Burns

Withered Bums LLP
8 North Third Street, Suite 401
P.O. Box 499

Lafayette, Indiana 47902

All notices shall be deemed to be given when deposited with the United States Postal Service

for first class mail delivery.
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Article VI. APPROVAL

In WITNESS WHEREOF, the parties hereto have caused this AGREEMENT to be executed by their

duly authorized officers and partners and is made effective the day and year first above written.

GREELEY AND HANSEN LLC
CITY OF WEST LAFAYETTE, INDIANA

BOARD OF PUBLIC WORKS AND SAFETY

Nicole B. Spieles

Managing Director Midwest

Sana G. Booker

President

ATTEST:

^'! '

Ryan M. Christopher

Associate

Bradley L. Cohen

Member

Brooke E. Folkers

Member

Jason D. Huber

Member

Thomas J. Kent

Member



EXHIBIT A

AGREEMENT FOR PROFESSIONAL SERVICES
between

CITY OF WEST LAFAYETTE
and

GREELEYAND HANSEN LLC

SCOPE OF ENGINEERING SERVICES FOR
AUBURN MEADOWS LIFT STATION AND FORCE MAIN

Engineer shall provide professional engineering services in connection with the wastewater lift
station for the proposed Auburn Meadows subdivision. The lift station will be designed to
incorporate the flows tributary to Auburn Meadows, but also with the flexibility to serve flows
from Arbor Chase. This would allow the City to eliminate the Arbor Chase Lift Station by
extending gravity sewer to the Auburn Meadows Lift Station. The proposed concept is
consistent with the City's Collection System Master Plan. It is anticipated that the lift station will
be designed and constructed using the Guaranteed Savings Contracting delivery method.

The scope of engineering services includes planning, design, guaranteed maximum price
proposal assistance and construction administration for a new submersible lift station, including
backup generator and approximately 5,200 feet of force main.

TASK 1.0 GENERAL

1.1 Progress Meetings. Conduct up to three (3) progress meetings with the City to review
technical aspects of the project, project cost and schedule for a kick-off meeting, and
30%, and 60% submittals for the lift station and force main project. Prepare and
distribute meeting notes within one (1) week of each meeting.

Deliverables associated with this task include meeting notes from progress meetings.

1.2 Data Collection and Review. Confirm project goals with the City. Collect relevant
information on the service area, including land uses and zoning to project future
wastewater flows, and available reports and drawings, including electronic base files, on
the existing facilities and tributary sewers. Topographic survey information to be
provided by the City.

There is no deliverable associated with this task.

TASK 2.0 PRELIMINARY DESIGN

2.1 Geotechnical Investiciation. Arrange for and provide, through a subcontract, a
geotechnical investigation for the design of the lift station and force main. The
geotechnical investigation is based upon a total of seven (7) soil borings taken at the
proposed lift station site and along the selected force main alignment.

Deliverables associated with this task include a Geotechnical Report prepared by Patriot

Exhibit A
Page 1 of 9



Engineering and Environmental, Inc.

2.2 Wastewater Flows and Lift Station Sizing. Estimate near-term (Auburn Meadows) and
buildout wastewater flows (service area tributary to the lift station consistent with Master
Plan) to determine lift station design capacity. Determine pump size and potential
phasing to accommodate near-term and buildout conditions.

Deliverables associated with this task include summarizing lift station flows for inclusion
in the basis of design memorandum.

2.3 Force Main Route and Sizing. Review up to two force main routes from the lift station to
the Kalberer Road sewer and present recommended force main route to the City for
approval. Size force main to convey near-term and buildout flows. Conduct hydraulic
analyses for the force main to optimize pipe size versus pumping head to select best
long-term option.

Deliverable associated with this task include summarizing force main sizes for inclusion
in the basis of design memorandum.

2.4 Electrical. Summarize electrical requirements including the following:

• Define electrical service for new loads
• Size power systems at lift station
• Size new standby generator and transfer switch
• Define electrical lighting design criteria
• Support instrumentation installation with raceways
• Prepare preliminary one-line diagram for proposed lift station

Defiverables associated with this task include preparation of the electrical design criteria
for inclusion in the basis of design memorandum.

2.5 Instrumentation and Controls. Summarize instrumentation and control requirements
including remote monitoring needs and flow measurement. These include the following:

• Monitor pump status
• Monitor pump and motor temperature, leakage, etc.
• Monitor and control lift station alarm levels
• Monitor generator status
• Real-time flow measurement
• Telecommunications improvements for remote monitoring via the City's Supervisory

Control and Data Acquisition (SCADA) System at the WRRF.

Deliverables associated with this task include preparation of the instrumentation and
control design criteria for inclusion in the basis of design memorandum.
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2.6 Preliminary Cost Opinion. Prepare a preliminary construction cost opinion for the project
at 30 percent design.

Deliverables associated with this task include preparation of a construction cost opinion.

2.7 Basis of Design Memorandum. Prepare a basis of design memorandum to summarize
the general design criteria for lift station and force main improvements. The
memorandum will summarize: site location and accessibility; number, size and type of
easements required; number and capacity of pumps; force main size; electrical, and
instrumentation and control requirements; and a preliminary construction cost opinion.

Deliverables associated with this task include preparation of basis of design
memorandum at 30 percent design.

TASK 3.0 DESIGN

3.1 Drawings. Prepare Drawings for use, together with the Specifications, for soliciting a
Guaranteed Maximum Price (GMP) proposal for a single construction contract.

Dellverables associated with this task include 60 percent and 90 percent Drawings for
review and comment and Final Contract Drawings.

3.2 Specifications. Prepare Specifications for use, together with the Drawings, for soliciting
a Guaranteed Maximum Price (GMP) proposal for a single construction contract.
Engineers Joint Contract Documents Committee (EJCDC) General Conditions will be
used. Standard Construction Specifications Institute (CSI) 16-section format will be
used.

Deliverables associated with this task include a 60 percent and 90 percent Specifications
for review and comment and Final Specifications as described above.

3.3 60 Percent Cost Opinion. Prepare a construction cost opinion for the project at 60
percent design.

Defiverabfes associated with this task include a 60 construction cost opinion prior to
receiving Contractor's GMP.

3.4 Easement Requirements. Determine the number, size and type of easements that will
be required for the project. Easement acquisition is not included in the scope of
services.

There is no deliverable associated with this task.

3.5 Permit Assistance. Prepare project information submissions, including permit
applications and review comments, to the following agencies:

• Indiana Department of Environmental Management (IDEM)
• Indiana Department of Natural Resources (IDNR)

All plan review and permitting fees will be paid by the City.
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Deliverabies associated with this task include preparing and submitting permit
applications to IDEM and INDR and responding to comments until approval is received.

3.6 Erosion & Sediment Control Plan. Prepare Erosion and Sediment Control Plan in
accordance with IDEM Rule 5 and the Tippecanoe County Soil and Water Conservation
District (SWCD). Incorporate any Tippecanoe County SWCD review comments into the
60 percent drawings.

Deliverables associated with this task include preparing an approvable Erosion &
Sediment Control Plan to the Tippecanoe County SWCD.

TASK 4.0 GMAX PRICING PHASE

4.1 GMP Proposal Inquiries. Respond to Proposer inquiries during the GMP pricing phase.

Deliverables associated with this task include responding to Proposer inquiries.

4.2 Addenda. Prepare addenda as needed to clarify the Contract Documents.

Deliverables associated with this task include preparing and distributing addenda to
Contract Documents as needed.

TASK 5.0 CONSTRUCTION ADMINISTRATION

5.1 Submittals. Review up to 25 shop drawings, product submittals, equipment
manufacturer's operation, lubrication, and maintenance manuals for compliance with the
design intent as expressed in the Contract Documents.

Deliverables include one set of approved submittals at completion of the project.

5.2 Progress Meetings. Qualified representatives of the Engineer shall visit the site twice a
month during construction progress meetings. Weekly construction conference calls will
be held during the other 2 weeks of the month. The construction period is estimated to
be 8 months. For purposes of estimating level effort, there will be 14 on-site progress
meetings and 18 conference calls. Any comments and observations regarding the
construction work shall be given to the Resident Project Representative and OWNER.

5.3 RFI/Clarifications. Respond to Contractor's request for interpretation and clarification for
up to fifteen (15) RFI/Cs.

5.4 Supplementary Drawings. Prepare up to five (5) supplementary detailed drawings and
specifications as needed for clarification of the Contract Drawings. Design changes are
excluded from the scope of this task and will be provided upon separate authorization by
OWNER.

5.5 Value Enciineerina. Review up to three (3) Contractor value engineering items and
provide recommendations to the OWNER.
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5.6 General Administration. Respond to inquiries from the Resident Project Representative,
Contractor and OWNER relative to interpretation of the drawings and specifications,
project schedule, pay applications, change orders and other matters concerning
construction.

Collaborate with Contractor in review of cost savings measures identified during period
of construction. Provide recommendation to OWNER regarding implementation of cost
savings measure.

5.7 Start-up Assistance. Assist in the initial field check and start-up of the Project.

5.8 Record Drawings. Revise the original contract drawings to reference changes reported
to the Resident Project Representative during construction. These record drawings shall
incorporate changes shown on the Contractor's and the Resident Project
Representative's record sets of drawings, supplementary drawings, shop drawings, and
other records of field changes. Provide the OWNER with record drawings consisting of
two full-size printed sets and two copies of electronic AutoCAD files.
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City of West Lafayette, Indiana

Auburn Meadows Lift Station and Force Main

Preliminary List of Drawings

General

Index, Location Map, Abbreviations and General Notes
Existing Site Plan
New Site Plan
Sedimentation and Erosion Control Plan
Sedimentation and Erosion Control Plan and Details

Plan and Profile
Plan and Profile
Plan and Profile
Plan and Profile
Plan and Profile
Plan and Profile
Plan and Profile
Plan and Profile
Plan and Profile

Plan and Section
Plan and Section
Miscellaneous Details

General Notes
Plans and Sections

One Line Diagram, Power Plan and Details

1
2
3
4
5

Civil

6
7
8
9
10
11
12
13
14

G01
G02
G03
G04
G05

-For(

C01
C02
cos
C04
005
C06
007
cos
C09

Piping and

15
16
17

M01
M02
M03

Structural

18
19

S01
S02

Electrical

20 E01
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City of West Lafayette, Indiana

Auburn Meadows Lift Station and Force Main

Preliminary List of Specifications

BIDDING REQUIREMENTS

Notice to Bidders
Instructions to Bidders
Bid Proposal Form
Bid Bond Form

CONTRACT FORMS

Agreement Form
Performance Bond Form
Payment Bond Form
Maintenance Bond Form
Notice to Proceed Form

CONDITIONS OF CONTRACT

General Conditions
Supplementary Conditions
Wage Rates

TECHNICAL SPECIFICATIONS

DIVISION 1-GENERAL REQUIREMENTS

Summary of Work
Change Order and Work Order Procedures
Payments
Contract Items
Coordination and Meetings
Progress Schedule
Submittals
Quality Control
Construction Facilities and Temporary Controls
Material and Equipment
Lines and Grades
Cutting and Patching
Cleaning
Operation and Maintenance
Contract Close Out
Training

SECTION NUMBER

00100
00200
00300
00410

00500
00610
00620
00650
00680

00700
00800

Exhibit A

01110
01250
01290
01291
01310
01325
01330
01450
01500
01600
01722
01732
01740
01783
01789
01820
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DIVISION 2 - SITEWORK

Site Clearing
Shoring, Sheeting and Bracing
Earth Excavation
Backfilling
Jacking, Augering and Mining
Slope Protection and Erosion Control
Laying and Jointing Buried Pipelines
Buried Ductile Iron Pipe and Fittings
Buried Polyvinyl Chloride (PVC) Pipe and Fittings
Leakage Tests
Chain Link Fencing and Gate
Landscaping Work

DIVISION 3 - CONCRETE

Concrete Formwork
Concrete Accessories
Concrete Reinforcement
Cast-ln-Place Concrete
Grout

DIVISION 4-MASONRY

NOT USED

DIVISION 5-METALS

NOT USED

DIVISION 6 - WOOD AND PLASTICS

NOT USED

DIVISION 7 - THERMAL AND MOISTURE PROTECTION

NOT USED

DIVISION 8 - DOORS AND WINDOWS

Access Doors

DIVISION 9-FINISHES

Painting

DIVISION 10 - SPECIALTIES

NOT USED

02230
02251
02316
02317
02445
02370
02500
02505
02507
02516
02762
02900

03100
03150
03200
03310
03600

08310

09900
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DIVISION 11 - EQUIPMENT

Submersible Pumping Equipment

DIVISION 12 - FURNISHINGS

NOT USED

DIVISION 13 - SPECIAL CONSTRUCTION

NOT USED

DIVISION 14 - CONVEYINGJSYSTEMS

NOT USED

DIVISION 15 - MECHANICAL

Supports and Anchors
Ductile Iron Pipe and Fittings
Erecting and Jointing Interior Piping
Valves
Pressure Gauges
Natural Gas Systems

DIVISION 16 - ELECTRICAL

Basic Electrical Material and Methods
Electrical Requirements for Shop Assembled Equipment
Grounding
Electrical Identification
Electrical Testing Requirements
Wire and Cables - 600 Volts and Below
Electrical Raceway Systems
Underground Electrical Distribution System
Electric Utility Coordination and Requirements
Electric Motors
Packaged Engine Generator Systems
Disconnect Switches
Automatic Transfer Switches
Panelboards

11210

15060
15106
15109
15110
15124
15190

16050
16055
16060
16075
16080
16121
16130
16132
16210
16220
16230
16411
16415
16443
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EXHIBIT B

AGREEMENT FOR PROFESSIONAL SERVICES
between

CITY OF WEST LAFAYETTE
and

GREELEY AND HANSEN LLC

Estimated Compensation

1. Direct Labor:

a. Project Manager

b. MEPIC
c. Project Engineer

d. Designer/CAD Operator
e. Word Processor

Subtotal

Workhours
302
222
628
232
44

1428

x

x

x

x

x

Rate
$175
$170
$110
$100
$50

Costs
$52,850
$37,740
$69,080
$23,200
$2,200

2. Subconsultant Costs

a. Geotechnical Investigation - Patriot Engineering and Environmental, Inc. $11,000

3. Other Direct Costs
a. Travelt1)

b. Reproduction/Printing
Subtotal

4. Total Compensation

1,430 Miles $0.540 /day $772
$158

$930

$197,000

<1> Based on 11 trips at 130 miles per trip.
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